
La Crosse County

Associated/HHS/LEC

RA #1364.A,B,C

May 8, 2015

OPTION E OPTION E NOTES DIFFERENCE

2.20.2014 5.5.2015

Site Work Incl. in construction numbers

Asbestos Abatement 0 0

Associated

         Remodel 57,306  SF/ $6,303,660  57,306  SF/ $5,818,234 

         Addition 6,875  SF/ $1,278,750  6,875  SF/ $1,278,750 

HHS

         Remodel 1,150  SF/ $126,500  31,884  SF/ $2,108,023  21,834 SF Increase (217%)

         Rehab 8,900  SF/ $267,000 

         Addition 16,650  SF/ $3,096,900  23,622  SF/ $4,529,725  6,972 SF Increase (42%)

LEC $77,359 

         Build‐out   5,000  SF/ $325,000         5,200  SF/ $402,359  200 SF Increase (4% )

Construction Sub‐Total

Area 95,881 SF/ 124,887  SF/ 29,006 SF/

Construction Cost / SF $113.20/SF

Construction Contingency (10%) $1,413,709 

Other Costs $1,330,000 

         AE Fee 850,000

         Code Review 15,000

         Geotechnical 5,000

         Survey 10,000

         Furnishings 400,000

         I.T. 50,000

Sale of Building 0

Relocation Allowance $100,000 

I.T. Infrastructure to Bldgs $70,000 

$2,230,586 

$4,000,000 

$2,230,586 

Parking Lot at Associated Bank 600,000

Estimated Project Cost Total $3,330,586 

Estimated Project Cost Sub‐Total

Estimated Project Cost (w/o parking)

500,000

Real Estate Acquisition ‐ Building

PRELIMINARY

$14,820,214 

$4,000,000 

$18,820,214  $21,050,800 

Purchase of 40 Parking Spaces (on Lot C)

SCOPE OF WORK

$357,300  $0  ($357,300)

($485,426)$7,582,410  $7,096,984 

$2,381,981 

$3,147,348 

$22,150,800 

$6,637,748 

$17,050,800 

$150,000 

$50,000 

$3,490,400 

$402,359 $325,000 

($250,000)

$1,175,511 

$1,939,593 

$11,755,110  $14,137,091 

$122.60/SF


